

ADDENDUM #1

RFQ – MUDDY CREEK GREENWAY DESIGN

PROPOSALS WILL BE RECEIVED UNTIL

3:00 PM, June 7, 2023

****NEW DATE****

TO: donnabe@cityofws.org (preferred)

OR

deliver to:

CITY/COUNTY PURCHASING

101 NORTH MAIN STREET

CITY HALL, ROOM 324

WINSTON-SALEM, NC 27101

May 19, 2023

Please acknowledge receipt of this Addendum and include with your bid proposal.

Company

Darren Redfield
Construction Specialist

Authorized Signature

Date

RFQ CLARIFICATIONS

1. The due date has been extended as noted above.
2. The Tentative Project Timeline has been revised as follows:

Proposal Evaluation = June 12-16

Board Approval = August 21

Begin Design Work = late September

Competitive Bidding = January 2024

Begin Construction Administration = late March 2024